

Bond Proposal (9-26-2013)

Project Costs:

		\$ Per Thousand
New Elementary No. 4	\$ 42,726,380	0.35
Islander Middle School	48,779,588	0.37
Mercer Island High School Addition	11,094,032	0.09
Total Project Costs	\$ 102,600,000	
Less State Match	(3,800,000)	
Preliminary Bond Estimate	\$ 98,800,000	0.81

Alternates:

		Priority
New Elementary No. 4		
Add High Needs Low Incidence Program	\$ 791,764	1
Add GC/CM Alternative Contracting	2,473,302	
Islander Middle School		
Add Health & Fitness Center (Replaces Health Annex)	1,259,796	3
Add Teacher Resource Room	549,424	2